



VIDYUT VITRAN NIGAM LIMITED, AJMER

(RGGVY CELL)

Corporate Identification Number (CIN) – U40109RJ2000SGC016482

Regd. Off. Vidyut Bhawan, Panchsheel Nagar, Makarwali Road, Ajmer 305004

Ph./Fax-0145-2644094, 2644064, E-mail serggvyavn1@gmail.com, website-w.ww.avvnl.com

No. AVVNL/SE(RGGVY) /XEN/AEN-I & II/ F. /D. NO - 377

Dt. 27 MAY 2016

Corrigendum No. 3

'E-Tendering'- Extension in Due Dates of opening

E-bids in two parts (Techno-commercial bid and Price bid) invited from eligible bidders for executing the work in eleven (11) districts of Ajmer Discom which includes the works of Feeder Separation, Strengthening of Sub-transmission & Distribution System, Metering, Rural Electrification and providing domestic BPL connection under Deen Dayal Upadhyaya Gram Jyoti Yojna on turnkey basis against Packages under TN-15 to 25 is hereby extended as mentioned below:-

S. No.	Name of District	TN No.	Estimated cost of the work excluding high value items (In Rs. Cr.)	Tender Processing Fees (In Rs.)	Cost of Bidding Document (In Rs.)	EMD/Bid Security Amount (In Rs. Lacs)	Bid Submission Start Date & Time	Last date & time of bid download & submission	Date & time of opening of tender
1	Ajmer	TN-15	23.69	1000	25000	47.38	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
2	Banswara	TN-16	101.20	1000	25000	202.40	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
3	Bhilwara	TN-17	34.81	1000	25000	69.62	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
4	Chittorgarh	TN-18	27.07	1000	25000	54.14	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
5	Dungarpur	TN-19	47.92	1000	25000	95.84	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
6	Jhunjhunu	TN-20	37.42	1000	25000	74.84	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
7	Nagaur	TN-21	42.08	1000	25000	84.16	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
8	Pratapgarh	TN-22	39.87	1000	25000	79.74	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
9	Rajsamand	TN-23	38.45	1000	25000	76.90	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
10	Sikar	TN-24	50.33	1000	25000	100.66	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)
11	Udaipur	TN-25	134.25	1000	25000	268.50	08.06.2016 (11:30Hrs)	04.07.2016 (15:00Hrs)	05.07.2016 (15:00Hrs)

(V.P. Singh)

Superintending Engineer (DDUGJY)

AVVNL, Ajmer.

Copy submitted/forwarded to the following for information:-

1. The Chief Engineer (Projects), AVVNL, Ajmer.
2. The Superintending Engineer (TW), AVVNL Ajmer.
3. The Superintending Engineer (IT), AVVNL Ajmer for arranging uploading on AVVNL website.



Superintending Engineer (DDUGJY)

(Handwritten initials)

Sl. No.	Item No.	Particulars	Quantity	Unit	Estimated cost of the work (Rs.)	Actual cost of the work (Rs.)	Percentage of completion	Remarks
1	14-10	...	100
2	14-11	...	100
3	14-12	...	100
4	14-13	...	100
5	14-14	...	100
6	14-15	...	100
7	14-16	...	100
8	14-17	...	100
9	14-18	...	100
10	14-19	...	100
11	14-20	...	100

(Handwritten signature)
 Superintending Engineer (DDUGJY)
 AVVNL, Ajmer