



RAJASTHAN RAJYA VIDHYUT PRASARAN NIGAM LTD  
An ISO 9001: 2015 Certified Company  
OFFICE OF THE SUPERINTENDING ENGINEER (CIVIL),  
NEW POWER HOUSE PREMISSES, JODHPUR

NO. RRVPNL/SE/CIVIL/JU/F.Y./2021-22/D 644 DT. 05/08/2021

**CORRINGENDUM**

**FOR NIB NO. 06 (2021-22)**

In partial modification to the Notice Inviting Tender No. 06 (2021-22), (VPN2122A0322) issued by this office vide letter No. 638 Dt. 04/08/2021, due to typing mistake in above tender the Period of Completion was typed 03 Month in place of 06 Month for the work mentioned at S. No. 05 which should be read on 06 Month & tender the Period of Completion was typed 05 Month in place of 06 Month for the work mentioned at S. No. 06 which should be read on 06 Month.

**Other terms and conditions will remain the same.**

**Superintending Engineer (Civil)  
R.R.V.P.N.L., Jodhpur**

Copy submitted / forwarded to the following for information and necessary action :-

1. The Additional Chief Engineer (Civil), RRVPNL, Jodhpur.
2. The Superintending Engineer (Civil), RRVPNL, Jodhpur for publication on web site [www.rvpn.co.in](http://www.rvpn.co.in)
3. The Executive Engineer (Civil), RRVPNL, Sirohi.
4. The Contractors Association.
5. Notice Board.

**Superintending Engineer (Civil)  
R.R.V.P.N.L., Jodhpur**